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QUALITY ASSURANCE PROVISIONS

NSN: 9Z 5360 01-179-2222
P/N: (30003) 1534AS298
NOMEN: Spring, Helical Extension, Ejector Piston Return

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (30003) 1534AS298 Rev. "C", or latest revision and all
details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5,5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply. '

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging.The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.
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2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR. ‘

B. Critical Characteﬁsﬁ@é:
DRAWING 1534485298

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit ‘
C. Compliance with drawing, (30003) 153445298 Rev. ""C", and specifications
Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCO/ ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM™.
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calendar days
from the date of this contract to the government designated facility listed below.
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
Attn: Bill Casey
Estimated cost of testing per the requirements of drawing $ T.B.D.

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have falled to make
delivery within the meaning of the default clause of this contract. :

D. Unless otherwise provided in the contract, and if the approved First Artlcle is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantlty if it
meets all contract requirements for acceptance.’

2) Shall remove and dispose of any First Article from the government test facility
at the contractor expense. ‘



E If the Government does not act within the time specified, the contractmg officer shall,
upon timely written request from the contractor, equitably

adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article. |

I. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.




PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cogmzant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (30003) 153445298 Rev. "C" and all specification
referenced therein.
B. Dimensional Check

\ h z In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
. shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. Ship sample(s)/data to
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
1 Attn: Bill Casey

B. Shipping container marking: NdN RFI

Within fifteen (15) days of completlon of Pr uctlon Lot Testing the CAO/QAfk shall
prepare and submit two (2) copies of their test‘report with conclusions and ' | :
recommendations to the Contracting Ofﬁcer L
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Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.



PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by
the contractor to:

Dayton T. Brown
Church Street

Bohemia L.I. NY 00716
Attn: Bill Casey

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any P:oducti(m Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.
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E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (IT) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original -
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



(2 Data Items)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

above address.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
%3s}uding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
I; ~d, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
{ ‘her aspect of this collection of information, including suggestions for reducing this burden, to Department of
& ye, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 ‘
rson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

.other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
‘information if it does not display a currently valid OMB control number.

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

:Block E. .
|A. CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
192 5360 01-179-2222 TDP[] T™[] OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
11 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

"4 ,AUTHORITY (Data Acquisition Document No.}

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18.ESTIMATED

TOTAL PRICE
' DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
PHILADELPHIA
7DD250 REQ | 9.DIST STATEMENT | 1OFREQUENCY | 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
B.ADP CODE 11.A8 OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE } praft Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST FCO 170
SAMPLE (S) .
#+ IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
7N
‘Lﬁ'J 15.TOTAL 370
“T.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
12 | CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4.AUT}IORITY (Data Acquisition Document No.)
DI-MISC-80678/T2

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD 250 REQ | 9.DEST STATEMET 10.FREQUENCY | 12,DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ. ‘ ‘ j
8.ADP CODE TIAS OF DATE | 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION ' ‘ a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
"16.REMARKS ; DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*JPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
15. TOTAL 370
" REPARED BY H.DATE I.APPROVED BY J.DATE
§ |FCP-P - April 12,2002 | NAVICP-P April 12,2002
v Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 10 of 13~ Pages
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1 ) CONTRACT DATA REQUIREMENTS LIST
. . ' (2 Data Items)

Form Approved
OMB No. 0704-0188

above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
ifrluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
. d, and completing and reviewing the collection of information.
X . | ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
~oeYterson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
otheér provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Send comments regarding this burden estimate or

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

i 1.DATA ITEM NO.

3 !

REQUEST FOR WAIVER

"A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
©92 5360 01-179-2222 TDP[] T™M[] OTHER[]
D. SYSTEN/ITEM E.CONTRACT/PR NO. F .CONTRACTOR

2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

.4 .AUTHORITY (Data Acquisition Document No.)

S .CONTRACT REFERENCE

6 .REQUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

DI-CMAN-80640B
§ PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
: REQUIRED ’
LT’ AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
: SUBMISSION a. ADDRESSEE Draft Final
AS REQ. SEE BLOCK #16 Reg | Repr
[*]
16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0

1.DATA ITEM NO.

2.TITLE OF DATA ITEM

4 REQUEST FOR DEVIATION

3.SUBTITLE

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.)

5 .CONTRACT REFERENCE

6 .RE2QUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

DI-CMAN-80641B
DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD 250 REQ | 9.DEST STATEMET 10.FREQUENCY | 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. 'SEE BLOCK #16 | 14 DISTRIBUTION
LT | ! R
8.ADP CODE 11AS OF DATE - || 13DATE OF SUBSEQUENT: b. COPIES
, SUBMISSTON P a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 praft [ Reg | Repro
16 . REMARKS ‘ ‘ DCMC/ACO 1/0 »
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15. TOTAL 4/0
| ¢ PREPARED BY H.DATE I.APPROVED BY J.DATE
i "ICP-P April 12,2002 NAVICP-P April 12,2002
-DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page of 2 Pages
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- CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) - OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

~leting and reviewing the collection of information. Send comments regarding this burden estimate or any other
’ it of this collection of information, including suggestions for reducing this burden, to Department of Defense,
s're.e

ngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~
188}, Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO.  |C. CATEGORY:

TDP ™ OTHER
D. %YSTW/ITW 9Z 5360 01-179-2222 E. CONTRACT/ER F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
! GROUP
5 CERTIFICATION DATA/ REPORTS .
: 6. REQUIRING OFFICE ;B-ESTIMATE
1, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 PHILADELPHIA PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
‘LT REQUIRED As SEE BLOCK 16*
: REQ : b. COPIES
8. ADP CODE 11. AS OF DATE {13, DATE OF SUBSEQUENT Final
S A AS REQ SUBMISSION SEE BLOCK
1l6** a.ADDRESSEE |[Draft Reg |Repro

16.  REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s) )
AND/OR PRODUCTION LOT SAMPLE (s) \

**ELOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB+TITLES. These certifications are required at Production Lot
ltesting or contract completion if testing is waived.

7 EIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
T

IFICATIONS SHALL INCLUDE,
IFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (30003) (OEM) APPROVED FOR THEIR SAID PROCESS ' DCMC/ACO 1/0
DCMC/QAR

: 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:1534AS298 PCO 1/0

Material: Wire Spring Temper per SAE/AMS 4959C

Solid Film Lubricant item 1 per SAE AS5272 appendix A
Heat treat per Mil-H-81200B and SAE/AMS 4959C at eoo+/ -10°
Penetrant Insp. Per ASTM E1417

For Alternate materlal heat treat per Mil-H- 81200B and
SAE/AMS 4957B at 1000°

PREPARED BY H. DATE I. APPROVED BY J. DATE

AVICP-P April 12,2002 NAVICP-P April 12,2002
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page] 3. of |)—Pages




